STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 30

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 22/ 02
01-401804
01- MEN-20-17.6/31.8

BI D

SUMMARY

I N MENDOCI NO COUNTY NEAR W LLITS AT
VARI QUS LOCATI ONS

CULVERT REHABI LI TATI ON

608, 000. 00 AMOUNT UNDER

FUND TOTAL HA22 740, 000
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
569, 716. 00 6
593, 474. 00 4
597, 025. 00 3
606, 812. 00 1
632, 365. 00 5

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

38, 284. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 23/ 02
CONTRACT CODE '"H '
31 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
90

PERCENT UNDER EST 6. 30

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

ROBERT J FRANK CONSTRUCTI ON
I NC

2806 TARVAC ROAD

REDDI NG CA 96003

BUGLER CONSTRUCTI ON

47000 WARM SPRI NGS BLVD 101
FREMONT CA 94539

MENDCCI NO CONSTRUCTI ON
SERVI CES | NC

P O BOX 1517

WLLITS CA 95490

Cl MARRON CONSTRUCTI ON

679 A HEDBURG VAY
OAKDALE CA 95361

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

530 222-1408
00520207
530 222-1429

510 623-0881
00740863
510 252-9389

707 459-2377
00443396
707 459-0644

209 848-1655
00706382
209 848-1656

CC PREF CLAI MED

SB PREF CLAI MED

COVPARI SON AMT:
564, 988. 20

SB PREF CLAI MED

COVPARI SON' AMT:
568, 539. 20

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS



01-401804
01- MEN- 20-1
05/ 22/ 02

822, 224. 19

2

ANDERSON LOGGE NG | NC

P O BOX 1266
FORT BRAGG CA 95437

Bl D245
PAGE 2
05/ 23/ 02

707 964-2770 SB PREF CLAI MED
00796205
FAX 707 964- 7407 BID IS OVER SBP
PREFERENCE LIM TS



01-401804
01- MEN- 20-1
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

05/ 23/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 NONE

NONE



01-401804
01- MEN- 20-1
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 23/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL KI RK LANDSCAPE
P O BOX 897
EUREKA CA

G AND L TRAFFI C SERVI CES
20250 SKY PARK DR STE B
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND EROCSI ON CONTROL

FLAGERS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

G AND L TRAFFI C SERVI CES
REDDI NG CA

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

I TEMS 1 AND 3 ( PARTI AL)

I TEMS 12 AND 13

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

G AND L TRAFFI C SERVI CES
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

G AND L TRAFFI C SERVI CES
20250 SKY PARK DR STE B
REDDI NG CA 96003

TRAFFI C CONTROL ( PARTI AL)



01-401804
01- MEN- 20-1
05/ 22/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

05/ 23/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



01-401804 Bl D245

01- MEN-20-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 22/ 02 05/ 23/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 000. 00* 3, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 87, 440. 00* 87,440. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 4,800. 00 9, 600. 00
4 150206 ABANDON CULVERT M 75 40. 00 3, 000. 00
5 150668 REMOVE FLARED END SECTI ON EA 2 300. 00 600. 00
6 150805 REMOVE CULVERT M 530 15. 00 7, 950. 00
7 150820 REMOVE | NLET EA 4 150. 00 600. 00
8 150821 REMOVE HEADWAL L EA 5 250. 00 1, 250. 00
9 150823 REMOVE DOVWADRAI N M 60 40. 00 2,400. 00
10 152667 500 MM PLASTI C PI PE-LI NER M 13 500. 00 6, 500. 00
11 193114 SAND BACKFI LL VB 25 125. 00 3, 125. 00
12 203024 COVPOST ( ERCSI ON CONTRQL) KG 190 4.50 855. 00
13 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 16 31. 00 496. 00
14 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 1,225.00 6, 125. 00
15 510526 M NOR CONCRETE ( BACKFI LL) VB 17 350. 00 5, 950. 00
16 620913 600 MM ALTERNATI VE PI PE CULVERT M 490 450. 00 220, 500. 00
17 620924 900 MM ALTERNATI VE PI PE CULVERT M 80 740. 00 59, 200. 00
18 620933 1200 MM ALTERNATI VE PI PE CULVERT M 22 1, 335.00 29, 370. 00
19 692386 600 MM ANCHOR ASSEMBLY EA 7 250. 00 1, 750. 00
20 692409 CABLE ANCHORAGE SYSTEM M 65 140. 00 9, 100. 00
21 698169 600 MM ALTERNATI VE PI PE DOANDRAI N M 80 240. 00 19, 200. 00
22 698205 900 MM ALTERNATI VE PI PE DOANDRAI N M 25 225.00 5, 625. 00
23 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 22 425. 00 9, 350. 00
24 705339 900 MM ALTERNATI VE FLARED END SECTI ON EA 3 700. 00 2,100. 00
25 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 2 2,000. 00 4,000. 00
26 707133 900 MM PRECAST CONCRETE PI PE | NLET M 4 1, 280. 00 5,120. 00
27 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 15 200. 00 3, 000. 00
28 729010 ROCK SLOPE PROTECTI ON FABRI C M 40 8. 00 320. 00
29 750001 M SCELLANEQUS | RON AND STEEL KG 470 3. 00 1, 410. 00
30 820112 MARKER ( CULVERT) EA 68 85. 00 5, 780. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 55, 000. 00* 55, 000. 00

TOTAL 569, 716. 00



| TEM
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01-401804

01- MEN-20-1
05/ 22/ 02
SECOND

BI D AMOUNT
5, 000. 00* 5000. 00
90, 000. 00* 90000. 00
6, 500. 00 13000. 00
100. 00 7500. 00
200. 00 400. 00
28. 80 15264. 00
500. 00 2000. 00
500. 00 2500. 00
20. 00 1200. 00
1, 000. 00 13000. 00
160. 00 4000. 00
6. 00 1140. 00
100. 00 1600. 00
1, 000. 00 5000. 00
240. 00 4080. 00
550. 00 269500. 00
700. 00 56000. 00
1, 000. 00 22000. 00
200. 00 1400. 00
180. 00 11700. 00
150. 00 12000. 00
210. 00 5250. 00
220. 00 4840. 00
500. 00 1500. 00
900. 00 1800. 00
900. 00 3600. 00
150. 00 2250. 00
5.00 200. 00
5. 00 2350. 00
50. 00 3400. 00
30, 000. 00* 30000. 00
593, 474. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
4, 000. 00* 4000. 00
50, 000. 00* 50000. 00
5, 000. 00 10000. 00
50. 00 3750. 00
20. 00 40. 00
250. 00 132500. 00
500. 00 2000. 00
500. 00 2500. 00
100. 00 6000. 00
300. 00 3900. 00
100. 00 2500. 00
5.00 950. 00
10. 00 160. 00
1, 500. 00 7500. 00
200. 00 3400. 00
460. 00 225400. 00
515. 00 41200. 00
575. 00 12650. 00
250. 00 1750. 00
100. 00 6500. 00
160. 00 12800. 00
260. 00 6500. 00
200. 00 4400. 00
300. 00 900. 00
400. 00 800. 00
300. 00 1200. 00
125. 00 1875. 00
10. 00 400. 00
3.00 1410. 00
30. 00 2040. 00
48, 000. 00* 48000. 00

597, 025. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
4, 400. 00* 4400. 00
89, 550. 00* 89550. 00
13, 650. 00 27300. 00
107. 00 8025. 00
194. 00 388. 00
36. 00 19080. 00
267.00 1068. 00
267. 00 1335. 00
42.00 2520. 00
782. 00 10166. 00
280. 00 7000. 00
11. 00 2090. 00
44. 00 704. 00
1, 876. 00 9380. 00
186. 00 3162. 00
517. 00 253330. 00
687. 00 54960. 00
1, 040. 00 22880. 00
204. 00 1428. 00
518. 00 33670. 00
182. 00 14560. 00
205. 00 5125. 00
309. 00 6798. 00
973. 00 2919. 00
1, 301. 00 2602. 00
1, 020. 00 4080. 00
118. 00 1770. 00
2.80 112. 00
5. 00 2350. 00
45. 00 3060. 00
11, 000. 00* 11000. 00

606, 812. 00

Bl D245
PAGE 7
05/ 23/ 02
FI FTH

BI D AMOUNT
3, 000. 00* 3000. 00
42, 000. 00* 42000. 00
3, 000. 00 6000. 00
75. 00 5625. 00
100. 00 200. 00
25.00 13250. 00
100. 00 400. 00
100. 00 500. 00
50. 00 3000. 00
450. 00 5850. 00
200. 00 5000. 00
4.00 760. 00
90. 00 1440. 00
1, 500. 00 7500. 00
300. 00 5100. 00
714. 00 349860. 00
714.00 57120. 00
2, 000. 00 44000. 00
500. 00 3500. 00
300. 00 19500. 00
200. 00 16000. 00
250. 00 6250. 00
300. 00 6600. 00
600. 00 1800. 00
1, 500. 00 3000. 00
500. 00 2000. 00
300. 00 4500. 00
10. 00 400. 00
3.00 1410. 00
100. 00 6800. 00
10, 000. 00* 10000. 00

632, 365. 00



01-401804 Bl D245

01- MEN-20-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 22/ 02 05/ 23/ 02
| TEM SI XTH
Bl D AMOUNT
1 2,404, 09* 2404. 09
2 178, 121. 19* 178121. 19
3 8, 800. 00 17600. 00
4 297. 49 22311.75
5 252. 87 505. 74
6 259.75 137667. 50
7 1, 652. 43 6609. 72
8 1, 652. 43 8262. 15
9 207.76 12465. 60
10 390. 33 5074. 29
11 249. 56 6239. 00
12 6. 60 1254. 00
13 38. 50 616. 00
14 1, 163. 80 5819. 00
15 212. 53 3613. 01
16 516. 54 253104. 60
17 759. 97 60797. 60
18 996. 74 21928. 28
19 476. 63 3336. 41
20 126. 24 8205. 60
21 223. 06 17844. 80
22 237. 45 5936. 25
23 432. 65 9518. 30
24 910. 33 2730. 99
25 1, 106. 25 2212.50
26 1, 018. 00 4072. 00
27 159. 04 2385. 60
28 18. 56 742. 40
29 .94 441. 80
30 128. 29 8723.72
31 11, 680. 30* 11680. 30
TOT 822,224.19



